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Article 1 – Statement of Work (SOW) 
 

1.000 Project Identification/Scope 
The State of Michigan, Department of Technology, Management and Budget (DTMB) is requesting ongoing 
maintenance, support and services of the Convicted Offender Sample Tracking System (STS) which is 
systematically interfaced with the Combined DNA Index System (CODIS) for the Michigan Department of State 
Police (MSP), Forensic Science Division (FSD).  
 
1.002 Background 
CODIS is a computer software program that operates local, State, and national Databases of DNA profiles 
from convicted offenders, unsolved crime scene evidence, and missing persons. Every State in the Nation has 
a statutory provision for the establishment of a DNA database that allows for the collection of DNA profiles from 
offenders convicted of particular crimes. CODIS software enables State, local, and national law enforcement 
crime laboratories to compare DNA profiles electronically, thereby linking serial crimes to each other and 
identifying suspects by matching DNA profiles from crime scenes with profiles from convicted offenders. The 
success of CODIS is demonstrated by the thousands of matches that have linked serial cases to each other 
and cases that have been solved by matching crime scene evidence to known convicted offenders.  
 
CODIS uses two indexes to generate investigative leads in crimes for which biological evidence is recovered 
from a crime scene. The convicted offender index contains DNA profiles of individuals convicted of certain 
crimes ranging from certain misdemeanors to sexual assault and murder. Each State has different "qualifying 
offenses" for which persons convicted of them must submit a biological sample for inclusion in the DNA 
database. The forensic index contains DNA profiles obtained from crime scene evidence, such as semen, 
saliva, or blood. CODIS uses computer software to automatically search across these indexes for a potential 
match.  
 
The Federal Bureau of Investigation (FBI) provides CODIS software, together with installation, training and 
user support, free of charge to any state and local law enforcement labs performing DNA analysis.  Each state 
is responsible for purchasing commercial off-the-shelf hardware/software necessary to operate CODIS." 
 
A match made between profiles in the forensic index can link crime scenes to each other, possibly identifying 
serial offenders. Based on these "forensic hits," police in multiple jurisdictions or States can coordinate their 
respective investigations and share leads they have developed independent of each other. Matches made 
between the forensic and convicted offender indexes can provide investigators with the identity of a suspect(s). 
It is important to note that if an "offender hit" is obtained, that information typically is used as probable cause to 
obtain a new DNA sample from that suspect so the match can be confirmed by the crime laboratory before an 
arrest is made.  CODIS is implemented as a distributed database with three hierarchical levels (or tiers)--local, 
State, and national. All three levels contain forensic and convicted offender indexes and a population file (used 
to generate statistics). The hierarchical design provides State and local laboratories with the flexibility to 
configure CODIS to meet their specific legislative and technical needs.  
 

• Local. Typically, the Local DNA Index System (LDIS) installed at crime Laboratories and operated by 
police departments or sheriffs' offices. DNA profiles originated at the local level can be transmitted to 
the State and national levels. 

 
• State. Each State has a designated laboratory that operates the State DNA Index System (SDIS). SDIS 

allows local laboratories within that State to compare DNA profiles. SDIS also is the communication 
path between the local and national tiers. SDIS is typically operated by the agency responsible for 
implementing and monitoring compliance with the State's convicted offender statute.  

 
• National. The National DNA Index System (NDIS) is the highest level of the CODIS hierarchy and 

enables qualified State laboratories that are actively participating in CODIS to compare DNA profiles. 
NDIS is maintained by the FBI under the authority of the DNA Identification Act of 1994.”  [From July 
2002 Special Report from the National Institute of Justice (U.S. Department of Justice, “Using DNA to 
Solve Cold Cases” (NJC 194197)] 
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CODIS ensures that DNA data added to an index meet specific criteria. For example, before accepting LDAS 
(Local DNA Analysis System) data for transfer to LDIS (Local DNA Index System), CODIS performs a series of 
checks to filter substandard or inappropriate data and to ensure appropriate user authority. An array of similar 
techniques permits transfer of DNA data from local to state to national levels only with carefully controlled 
access through selected user authority.  Only authorized users in law enforcement agencies have access to 
the FBI’s CODIS Indexing System for the identification of DNA profiles.  Additional background information 
may be found at www.dna.gov, a federal initiative entitled “Advancing Justice Through DNA Technology”. 
 
In the State of Michigan, the Lansing Laboratory acts as the SDIS site.  Both convicted offender and arrestee 
profiles are submitted to the database at SDIS.  There are three LDIS sites in the state: MSP Grand Rapids, 
MSP Northville, and MSP Lansing Laboratory.  All three LDIS sites submit profiles to SDIS where they are 
searched, filtered, and sent to NDIS. The CODIS Program operates under state and federal legislation and 
federal procedural rules. The DNA Identification Profiling Systems Act, 1990 PA 250, as amended, MCL 
28.171 et seq, (Act), provides for a DNA identification profiling system, the collection of samples from certain 
prisoners, convicted offenders, and juvenile offenders and the analysis of those samples, and prescribes the 
powers, duties, and responsibilities of the MSP relative to the Act.  The Act requires the MSP to promulgate 
rules to implement the requirements of the Act.  These rules can be found in the Michigan Administrative Code, 
Rules 28.5051-5059.  Additionally the Penal Code (750.520m) provides for the collection of DNA samples 
collected from individuals arrested of violent felonies. Michigan’s CODIS unit performs DNA processing on all 
qualifying convicted offenders and arrestees in the State. The CODIS Unit has received over 300,000 samples 
to date. Typical collection sites include law enforcement agencies, jails, prisons, and sheriff’s offices.   
 
The STaCS-DB software system provides a mechanism to track and maintain all information about each 
sample received by the SDIS site.  The software is list-based and allows samples to be handled differently 
depending on the situation, including the ability to assign priority.  The software utilizes barcodes and 
interfaces with all DNA instrumentation, allowing the DNA processing steps to be automated and tracked 
automatically.  The software assists with data analysis and exports a file for import directly into the CODIS 
software.  Additionally, STaCS provides the functionality and automation necessary to obtain complete 
organizational visibility in an environment that complies with (but is not limited to) the following:   

• International Standards Organization (ISO) 17025 guidelines 
• American Society for Crime Lab Directors (ASCLD) – LAB guidelines 

 
The STaCS system consists of two Dell PE2850 rack mount servers (one production, one testing) running the 
Windows Server 2003 R2 operating system.  These servers are physically located within the Lansing 
Laboratory, are isolated from any external connection, and are maintained internally by the Forensic Science 
Division.  STaCS itself is based around Microsoft's SQL2003 databasing software.  Additional software used 
by the servers include:  Symantec Backup Exec 10 and Symantec Antivirus 10 CE.     
 
1.101 Scope of Work 
The scope of this Contract includes Maintenance, Support, Services and Documentation.  A detailed 
description of the software, services (work) and deliverables sought for this maintenance contract is provided in 
Article 1, Section 1.104, Work and Deliverables. 
 
The State reserves the right to purchase additional software licenses, maintenance and support, services and 
training.  These additional purchases will require an amendment to the Contract and require approval from the 
State Administrative Board. 
 
1.102 Out of Scope 
The State is not seeking a new or replacement system. 
 
1.104 Work and Deliverable 
 

1. Maintenance and Support 
Contractor agrees to provide annual Maintenance services for the Convicted Offender Sample Tracking 
System provided the State has paid the annual renewable charges for such services. 
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Contractor’s software maintenance program includes correcting software errors, bug fixes, the repair of 
material defects, new or enhanced functionality identified by the Contractor through the major 
release/upgrades and any major release that may require an upgrade to the server/desktop operating 
systems or third party software utilized as part of the Contractor.  File Transfer Protocol (FTP) support 
for software updates. 
 
Contractor must provide the client with information on software problems encountered at other client 
sites along with the solution to those problems when such information is relevant to State software. 
 
The Contractor must provide documentation to the State three months prior to implementation of all 
future software updates and system enhancements to ensure all requirements can be met.  For each 
release of the Contractor software Contractor must provide release notes detailing the 
changes/upgrades that are included in the software release. The release notes must identify reported 
bug fixes and new functionality part of the new release.  They must also contain any changes that may 
have been made to security changes related to user and/or system admin access. 
 
Contractor updates (as required) its User Guide and System Administrator’s Guide with each new 
release of the software.  At the request of the State, Contractor must provide the State an electronic 
copy of the current System Administrator Guide and the User Guide.  Contractor agrees that the FSD 
will have unlimited reproduction rights to both guides for FSD and Contractor management purposes. 
   
Contractor agrees to provide application and user technical support services via Help Desk telephone 
support between the hours of 8:00 AM and 5:00 PM Eastern Standard Time (EST), Monday through 
Friday on State of Michigan business days via our toll-free telephone number: 877-274-7822.  To the 
extent possible, calls for service will be returned within 2 hours and will not exceed 4 hours.  The 
escalation process is described in Section 1.401 below.   
 
At no additional cost to the State, the Contractor must provide access to its Customer Portal for 
reporting and tracking software defects and technical questions.  The Customer Portal (called OnTime) 
is a help desk web-based application specifically designed for tracking and managing client submitted 
incidents. 

 
2. Services/Reserve bank of hours  

The scope of work also includes a reserve bank of 2,000 hours for the term of the Contract for 
additional services related to the Contractor environment.  Services must be dependent upon mutually 
agreed upon statement(s) of work between the Contractor and the State of Michigan. Contractor must 
not commence to implement a statement of work until authorized via a purchase order issued against 
this Contract. 

 
3. Documentation  

Documentation (electronic or hard copy) for scheduled software releases includes changes or 
enhancements to the existing system. Documentation must include: 

 
For each software release the Contractor must provide release notes to the State detailing the 
changes/upgrades that are included in the software release. The release notes must identify reported 
bug fixes and new functionality added by the Contractor.  They must also contain any changes 
that may have been made to security changes related to user and/or system admin 
access. 

 
At the request of the State, the Contractor must provide the State an electronic copy of the current 
System Administrator Manual or guide and a User Manual which will cover all functions of the STS and 
the specific functions of the STS as installed and configured for FSD.  The FSD must have unlimited 
reproduction rights to the manuals for FSD and Contractor management purposes 

 
The Contractor must provide updated Systems Administrator manuals and User Manuals for major 
releases that include new functionality in the Contractors system. 
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Security Changes- Any changes to user access or administrator access security must be provided in 
the release notes 

 
1.200 State Roles and Responsibilities 

1.201 CONTRACT COMPLIANCE INSPECTOR 
The Contract Compliance Inspector is responsible to monitor Contract activities on a daily basis. 

 
Name Agency/Division Title 

Barb Suska DTMB Purchasing Operations- Contract Administration Unit Contract Administrator 

1.202 PROJECT MANAGER 
The Project Managers will oversee the project: 

 
Name Agency/Division Title 

Dave Roach DTMB Agency Services (MSP and DMVA) DTMB Project Manager 
Julie French MSP- Forensic Science Division MSP Project Manager 
 

1.300 Compensation and Payment 

1.301 COMPENSATION AND PAYMENT 
Method of Payment 
Maintenance and support charges will be paid annually and in arrears, consistent with current 
practices.  Payment of maintenance and support of less than one (1) month’s duration must be prorated 
at 1/30th of the basic monthly maintenance charges for each calendar day.  If additional licenses 
including Maintenance and Support are purchased, the contractor must pro-rate the maintenance to co-
terminate with the current maintenance schedule.   
 
Services drawn from the reserve bank of hours will be based upon mutually agreeable separate 
statements of work.  The services drawn from the statements of work must be invoiced either monthly 
as service hours are completed or upon the completion of deliverables to the State’s satisfaction.  
 
Payment must be made on annual basis according the pricing table provided as Attachment A 

   
Travel - The State will NOT pay for any travel expenses, including hotel, mileage, meals, parking, etc.  
Travel time will not be reimbursed. 
 
Invoicing - Contractor will submit properly itemized invoices to “Bill To” Address on Purchase Order.   
 
Incorrect or incomplete invoices will be returned to Contractor.   
Invoices must provide and itemize, as applicable: 
• Contract number; 
• Purchase Order number 
• Contractor name, address, phone number, and Federal Tax Identification Number;  
• Description of any commodities/hardware, including quantity ordered; 
• Date(s) of delivery and/or date(s) of installation and set up; 
• Price for each item, or Contractor’s list price for each item and applicable discounts; 
• Maintenance charges; 
• Net invoice price for each item; 
• Shipping costs; 
• Other applicable charges; 
• Total invoice price; and 
• Payment terms, including any available prompt payment discount. 
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1.302 TAX  
Sales Tax: The State is exempt from sales tax for direct purchases.   

 
Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be 
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.  
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale 
will be sent upon request.  If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, 
prices must not include the Federal Excise Tax. 

 
1.400 IT Specific Requirements  

1.401 CONTRACT MANAGEMENT 
Contractor will use a software product called OnTime (www.axosoft.com) for tracking and managing 
changes (Change Requests (CR’s) and issues either identified by the client (via the Contractor’s 
Customer Portal) or by the Contractors resources.  The Portal is a browser-based application for 
submitting and managing issues/incidents and acts as one of the bridges between the State and the 
Contractors Technical Support team.  Other means of communicating issues/incidents to the Contractor 
is via email (technical.support@stacsdna.com) or by phone at 877-774-7822 Option #1.  Contractor 
agrees to provide access to the Customer Portal (the Portal). 
 
For Change Requests (CR’s) 
Processes for managing change are as follows: 
 
Change Requests (CR’s) must submitted via the Customer Portal are the vehicle for communicating 
changes.  Each CR must describe the nature of the change, the rationale for the change, and finally the 
impact that the requested change will have on the project. 
 
Once submitted the CR will be reviewed by the Project Managers from all parties (the DTMB/MSP and 
Contractor) in order to either reject the change or approve it for further investigation 
 
If approved for further investigation the Contractor’s Project Manager will inform the State of the 
charges for conducting the investigation 
Once completed the investigation will determine the impact of implementing the requested change i.e. 
the impact it will have on price and project schedule. 
A written and signed authorization (from all parties) must be provided to Contractor before any work in 
relation to the CR is initiated. 
 
For Issue Management (Incident Tracking) 
Each and every issue/incident submitted to Contractor must follow a formal escalation workflow 
process in order to ensure adequate response to the State. 
 
Submitted issues/incidents are first reviewed and assessed by the Contractors Technical Team 
member (Front Line Tech Support).  Once resolved, the resolution information is populated with the 
relevant details (and made available to the State via the Portal) and the incident is marked as “Fixed – 
Released to client” for review by the State. 
 
If the issue/incident cannot be resolved by Front Line Tech Support then the issue/incident is escalated 
to the Software Engineering Group for further investigation.   
 
If the issue/incident cannot be resolved by the Software Engineering Group then the issue/incident is 
escalated to the Software Architect to wrap-up the investigation.   
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Once resolved, the resolution information is populated with the relevant details (and made available to 
the client via the Portal) and the incident is marked as “Fixed – Released to client” for review by the 
State. 
 
Should the nature of the issue fall outside technical boundaries, the issue will be escalated to the Chief 
Information Officer for final resolution. 

1.402 CONTRACTOR IDENTIFICATION 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued 
badge, as required. Contractor employees are required to clearly identify themselves and the company 
they work for whenever making contact with State personnel by telephone or other means. 

1.403 ENVIRONMENT 
The links below provide information on the State’s Enterprise IT policies, standards and procedures 
which includes security policy and procedures, IT strategic plan, eMichigan web development and the 
State Unified Information Technology Environment (SUITE).  
 
All services and products provided under this Contract must comply with all applicable State IT policies 
and standards. The Contractor must request any exception to State IT policies and standards in 
accordance with DTMB processes.  The State may deny the exception request or seek a policy or 
standards exception.   
 
The Contractor is required to review all applicable links provided below and state compliance in their 
response. 
 
Enterprise IT Policies, Standards and Procedures: 
http://www.michigan.gov/dit/0,1607,7-139-34305---,00.html 
 
All software and hardware items provided by the Contractor must run on and be compatible with the 
DTMB Standard Information Technology Environment.  Additionally, the State must be able to maintain 
software and other items produced as the result of the Contract. Therefore, non-standard development 
tools may not be used unless approved by DTMB. The Contractor must request, in writing, approval to 
use non-standard software development tools, providing justification for the requested change and all 
costs associated with any change. The State’s Project Manager and DTMB must approve any tools, in 
writing, before use on any information technology project.  

 
It is recognized that technology changes rapidly. The Contractor may request, in writing, a change in 
the standard environment, providing justification for the requested change and all costs associated with 
any change. The State’s Project Manager must approve any changes, in writing, and DTMB, before 
work may proceed based on the changed environment.  
  
Enterprise IT Security Policy and Procedures: 
http://www.michigan.gov/dit/0,1607,7-139-34305-108216--,00.html  
 
The State’s security environment includes:  
• DTMB Single Login.  
• DTMB provided SQL security database.  
• Secured Socket Layers 
• SecureID (State Security Standard for external network access and high risk Web systems)  
 
Single Login security environment must be used for all new client-server software development. In 
instances where software is being converted from an existing package, or a client-server application is 
being purchased, the security mechanism must be approved in writing by the State’s Project Manager 
and DTMB’s Office of Enterprise Security.  
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IT Strategic Plan:   
http://www.michigan.gov/dit/0,1607,7-139-30637-135173--,00.html 
 
IT eMichigan Web Development Standard Tools: 
http://www.michigan.gov/documents/som/Look_and_Feel_Standards_302051_7.pdf 

 
SUITE: 
www.michigan.gov/suite 
The SUITE website includes standards for project management, systems engineering, and associated 
forms and templates which must be followed.  
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Article 2 - Terms and Conditions 
 

2.000 Contract Structure and Term 

2.001 CONTRACT TERM 
This Contract is for a period of five (5) years beginning October 1, 2010 through September 30, 2015.  All 
outstanding Purchase Orders must also expire upon the termination for any of the reasons listed in Section 
2.150 of the Contract, unless otherwise extended under the Contract.  Absent an early termination for any 
reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, shall remain in effect 
for the balance of the fiscal year for which they were issued. 

2.002 OPTIONS TO RENEW 
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its 
expiration.  The Contract may be renewed for up to five (5) additional one (1) year periods.  

2.003 LEGAL EFFECT 
Contractor accepts this Contract by signing two copies of the Contract and returning them to the Purchasing 
Operations.  The Contractor shall not proceed with the performance of the work to be done under the Contract, 
including the purchase of necessary materials, until both parties have signed the Contract to show acceptance 
of its terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific 
performance requirements. 
 
Except as otherwise agreed in writing by the parties, the State shall not be liable for costs incurred by 
Contractor or payment under this Contract, until Contractor is notified in writing that this Contract or Change 
Order has been approved by the State Administrative Board (if required), signed by all the parties and a 
Purchase Order against the Contract has been issued. 

2.004 ATTACHMENTS & EXHIBITS 
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this 
Contract, are incorporated in their entirety and form part of this Contract. 

2.005 ORDERING 
The State must issue an approved written Purchase Order, Blanket Purchase Order, Direct Voucher or 
Procurement Card Order to order any Services/Deliverables under this Contract.  All orders are subject to the 
terms and conditions of this Contract.  No additional terms and conditions contained on either a Purchase 
Order or Blanket Purchase Order apply unless they are specifically contained in that Purchase Order or 
Blanket Purchase Order's accompanying Statement of Work.  Exact quantities to be purchased are unknown; 
however, the Contractor will be required to furnish all such materials and services as may be ordered during 
the Contract period.  Quantities specified, if any, are estimates based on prior purchases, and the State is not 
obligated to purchase in these or any other quantities. 

2.006 ORDER OF PRECEDENCE 
The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each 
of which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to 
the subject matter and supersedes all prior agreements, whether written or oral, with respect to the subject 
matter and as additional terms and conditions on the purchase order must apply as limited by Section 2.005. 
 
In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the 
Statement of Work shall take precedence (as to that Statement of Work only); provided, however, that a 
Statement of Work may not modify or amend the terms of the Contract.  The Contract may be modified or 
amended only by a formal Contract amendment.  
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2.007 HEADINGS 
Captions and headings used in the Contract are for information and organization purposes.  Captions and 
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and 
conditions of the Contract.  

2.008 FORM, FUNCTION & UTILITY 
If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the 
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies, 
procure the Deliverable/Service from another source.  

2.009 REFORMATION AND SEVERABILITY 
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the 
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and 
effect. 
 

2.010 Consents and Approvals 
Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the 
other party for the taking of any action under the Contract, the consent or approval must be in writing and must 
not be unreasonably withheld or delayed. 

2.011 NO WAIVER OF DEFAULT 
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right 
to later insist upon strict adherence to that term, or any other term, of the Contract. 

2.012 SURVIVAL 
Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the 
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of 
the Contract for any reason.  Specific references to survival in the Contract are solely for identification 
purposes and not meant to limit or prevent the survival of any other section 
 

2.020 Contract Administration 

2.021 ISSUING OFFICE 
This Contract is issued by the Department of Technology, Management and Budget, Purchasing Operations 
and Michigan State Police (MSP) (collectively, including all other relevant State of Michigan departments and 
agencies, the “State”).  Purchasing Operations is the sole point of contact in the State with regard to all 
procurement and contractual matters relating to the Contract.  The Purchasing Operations Contract 
Administrator for this Contract is: 
 

Dale N. Reif, Buyer 
Purchasing Operations 
Department of Technology, Management and Budget 
Mason Bldg, 2nd Floor 
PO Box 30026 
Lansing, MI 48909 
reifd@michigan.gov 
517.373-3993 

2.022 CONTRACT COMPLIANCE INSPECTOR 
The Director of Purchasing Operations directs the person named below, or his or her designee, to monitor and 
coordinate the activities for the Contract on a day-to-day basis during its term.  Monitoring Contract activities 
does not imply the authority to change, modify, clarify, amend, or otherwise alter the prices, terms, 
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conditions and specifications of the Contract.  Purchasing Operations is the only State office 
authorized to change, modify, amend, alter or clarify the prices, specifications, terms and conditions of 
this Contract.  The Contract Compliance Inspector for this Contract is: 
 

Barb Suska 
Department of Technology, Management and Budget 
Contract Administration Unit 
530 W Allegan St 
Lansing, Michigan 48933 
Suskab2@michigan.gov 
Phone 517-335-4067 

2.023 PROJECT MANAGER 
The following individual will oversee the project: 
 

DTMB Agency Services Project Manager: 
Dave Roach  
Michigan State Police Headquarters 
333 S. Grand Avenue 
Lansing, MI 48933 
 
MSP Project Manager: 
Julie French 
Michigan State Police – Forensic Science Division 
7320 N. Canal Road. 
Lansing, MI 48913 
(517) 322-6269 
Frenchj@michigan.gov 

2.024 CHANGE REQUESTS 
The State reserves the right to request from time to time any changes to the requirements and specifications of 
the Contract and the work to be performed by the Contractor under the Contract.  During the course of ordinary 
business, it may become necessary for the State to discontinue certain business practices or create Additional 
Services/Deliverables.  At a minimum, to the extent applicable, Contractor shall provide a detailed outline of all 
work to be done, including tasks necessary to accomplish the Additional Services/Deliverables, timeframes, 
listing of key personnel assigned, estimated hours for each individual per task, and a complete and detailed 
cost justification. 
 
If the State requests or directs the Contractor to perform any Services/Deliverables that are outside the scope 
of the Contractor’s responsibilities under the Contract (“New Work”), the Contractor must notify the State 
promptly before commencing performance of the requested activities it believes are New Work.  If the 
Contractor fails to notify the State before commencing performance of the requested activities, any such 
activities performed before the Contractor gives notice shall be conclusively considered to be in-scope 
Services/Deliverables and not New Work. 
 
If the State requests or directs the Contractor to perform any services or provide deliverables that are 
consistent with and similar to the Services/Deliverables being provided by the Contractor under the Contract, 
but which the Contractor reasonably and in good faith believes are not included within the Statements of Work, 
then before performing such Services or providing such Deliverables, the Contractor shall notify the State in 
writing that it considers the Services or Deliverables to be an Additional Service/Deliverable for which the 
Contractor should receive additional compensation.  If the Contractor does not so notify the State, the 
Contractor shall have no right to claim thereafter that it is entitled to additional compensation for performing 
that Service or providing that Deliverable.  If the Contractor does so notify the State, then such a Service or 
Deliverable shall be governed by the Change Request procedure in this Section.   
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In the event prices or service levels are not acceptable to the State, the Additional Services or New Work shall 
be subject to competitive bidding based upon the specifications. 
 
(1) Change Request at State Request 
 If the State requires Contractor to perform New Work, Additional Services or make changes to the 

Services that would affect the Contract completion schedule or the amount of compensation due 
Contractor (a “Change”), the State shall submit a written request for Contractor to furnish a proposal for 
carrying out the requested Change (a “Change Request”).   

(2) Contractor Recommendation for Change Requests: 
 Contractor shall be entitled to propose a Change to the State, on its own initiative, should Contractor 

believe the proposed Change would benefit the Contract. 
(3) Upon receipt of a Change Request or on its own initiative, Contractor shall examine the implications of the 

requested Change on the technical specifications, Contract schedule and price of the Deliverables and 
Services and shall submit to the State without undue delay a written proposal for carrying out the Change.  
Contractor’s proposal shall include any associated changes in the technical specifications, Contract 
schedule and price and method of pricing of the Services.  If the Change is to be performed on a time and 
materials basis, the Amendment Labor Rates shall apply to the provision of such Services.  If Contractor 
provides a written proposal and should Contractor be of the opinion that a requested Change is not to be 
recommended, it shall communicate its opinion to the State but shall nevertheless carry out the Change 
as specified in the written proposal if the State directs it to do so. 

(4) By giving Contractor written notice within a reasonable time, the State shall be entitled to accept a 
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor.  Should the 
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and issued 
under this Contract, describing the Change and its effects on the Services and any affected components 
of this Contract (a “Contract Change Notice”). 

(5) No proposed Change shall be performed until the proposed Change has been specified in a duly executed 
Contract Change Notice issued by the Department of Technology, Management and Budget, Purchasing 
Operations. 

(6) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute a 
Change, the Contractor must notify the State that it believes the requested activities are a Change before 
beginning to work on the requested activities.  If the Contractor fails to notify the State before beginning to 
work on the requested activities, then the Contractor waives any right to assert any claim for additional 
compensation or time for performing the requested activities.  If the Contractor commences performing 
work outside the scope of this Contract and then ceases performing that work, the Contractor must, at the 
request of the State, retract any out-of-scope work that would adversely affect the Contract.  

2.025 NOTICES 
Any notice given to a party under the Contract must be deemed effective, if addressed to the party as 
addressed below, upon:  (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a 
copy of the notice is sent by another means specified in this Section; (iii) the third Business Day after being 
sent by U.S. mail, postage pre-paid, return receipt requested; or (iv) the next Business Day after being sent by 
a nationally recognized overnight express courier with a reliable tracking system.  
 
State: State of Michigan  

Purchasing Operations 
Attention:  Dale N. Reif 
PO Box 30026 
530 West Allegan 
Lansing, Michigan 48909 
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Contractor: 
STaCS DNA Inc. 
Attention: Jocelyn Tremblay 
2301 St-Laurent Blvd., Suite 700 
Ottawa, Ontario 
K1G 4J7 

 
Either party may change its address where notices are to be sent by giving notice according to this Section. 

2.026 BINDING COMMITMENTS 
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf 
within the bounds set forth in the Contract.  Contractor may change the representatives from time to time upon 
giving written notice.  

2.027 RELATIONSHIP OF THE PARTIES 
The relationship between the State and Contractor is that of client and independent contractor.  No agent, 
employee, or servant of Contractor or any of its Subcontractors shall be deemed to be an employee, agent or 
servant of the State for any reason.  Contractor shall be solely and entirely responsible for its acts and the acts 
of its agents, employees, servants and Subcontractors during the performance of the Contract.  

2.028 COVENANT OF GOOD FAITH 
Each party shall act reasonably and in good faith.  Unless stated otherwise in the Contract, the parties shall not 
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either 
requested or reasonably required of them in order for the other party to perform its responsibilities under the 
Contract.  

2.029 ASSIGNMENTS 
Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, 
to any other party (whether by operation of law or otherwise), without the prior written consent of the other 
party; provided, however, that the State may assign the Contract to any other State agency, department, 
division or department without the prior consent of Contractor and Contractor may assign the Contract to an 
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate 
can perform the Contract.  The State may withhold consent from proposed assignments, subcontracts, or 
novations when the transfer of responsibility would operate to decrease the State’s likelihood of receiving 
performance on the Contract or the State’s ability to recover damages. 
 
Contractor may not, without the prior written approval of the State, assign its right to receive payments due 
under the Contract.  If the State permits an assignment, the Contractor is not relieved of its responsibility to 
perform any of its contractual duties and the requirement under the Contract that all payments must be made 
to one entity continues. 
 
If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, 
the Contractor must notify the State in writing at least 90 days before the assignment.  The Contractor also 
must provide the State with adequate information about the assignee within a reasonable amount of time 
before the assignment for the State to determine whether to approve the assignment.  
 

2.030 General Provisions 

2.031 MEDIA RELEASES  
News releases (including promotional literature and commercial advertisements) pertaining to the RFP and 
Contract or project to which it relates shall not be made without prior written State approval, and then only in 
accordance with the explicit written instructions from the State.  No results of the activities associated with the 
RFP and Contract are to be released without prior written approval of the State and then only to persons 
designated.   
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2.032 CONTRACT DISTRIBUTION 
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of 
government unless other arrangements are authorized by Purchasing Operations.  

2.033 PERMITS 
Contractor must obtain and pay any associated costs for all required governmental permits, licenses and 
approvals for the delivery, installation and performance of the Services.  The State shall pay for all costs and 
expenses incurred in obtaining and maintaining any necessary easements or right of way.  

2.034 WEBSITE INCORPORATION 
The State is not bound by any content on the Contractor’s website, even if the Contractor’s documentation 
specifically referenced that content and attempts to incorporate it into any other communication, unless the 
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has 
been manually signed by an authorized representative of the State. 

2.035 FUTURE BIDDING PRECLUSION 
Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or 
generation of a future RFP; it may be precluded from bidding on the subsequent RFP.  The State reserves the 
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an 
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering 
free assistance) to gain a competitive advantage on the RFP 

2.036 FREEDOM OF INFORMATION 
All information in any proposal submitted to the State by Contractor and this Contract is subject to the 
provisions of the Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et 
seq (the “FOIA”). 

2.037 DISASTER RECOVERY 
Contractor and the State recognize that the State provides essential services in times of natural or man-made 
disasters.  Therefore, except as so mandated by Federal disaster response requirements, Contractor 
personnel dedicated to providing Services/Deliverables under this Contract shall provide the State with priority 
service for repair and work around in the event of a natural or man-made disaster. 
 

2.040 Financial Provisions 

2.041 FIXED PRICES FOR SERVICES/DELIVERABLES 
Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference 
to the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated 
payment milestones and payment amounts.  The State may make progress payments to the Contractor when 
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract 
Administrator, after negotiation. Contractor shall show verification of measurable progress at the time of 
requesting progress payments. 

2.042 ADJUSTMENTS FOR REDUCTIONS IN SCOPE OF SERVICES/DELIVERABLES 
If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is 
subsequently reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges 
under such Statement of Work commensurate with the reduction in scope. 

2.043 SERVICES/DELIVERABLES COVERED  
The State shall not be obligated to pay any amounts in addition to the charges specified in this Contract for all 
Services/Deliverables to be provided by Contractor and its Subcontractors, if any, under this Contract,. 
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2.044 INVOICING AND PAYMENT – IN GENERAL 
(a) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate 

Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and 
the associated payment milestones and payment amounts. 

(b) Each Contractor invoice shall show details as to charges by Service/Deliverable component and location 
at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.  
Invoices for Services performed on a time and materials basis shall show, for each individual, the number 
of hours of Services performed during the billing period, the billable skill/labor category for such person 
and the applicable hourly billing rate.  Prompt payment by the State is contingent on the Contractor’s 
invoices showing the amount owed by the State minus any holdback amount to be retained by the State 
in accordance with Section 1.600. 

(c) Correct invoices shall be due and payable by the State, in accordance with the State’s standard payment 
procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, 
provided the State determines that the invoice was properly rendered. 

(d) All invoices should reflect actual work done.  Specific details of invoices and payments shall be agreed 
upon between the Contract Administrator and the Contractor after the proposed Contract Agreement has 
been signed and accepted by both the Contractor and the Director of Purchasing Operations, Department 
of Management & Budget.  This activity shall occur only upon the specific written direction from 
Purchasing Operations. 

 
 The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) shall 

mutually agree upon.  The schedule should show payment amount and should reflect actual work done 
by the payment dates, less any penalty cost charges accrued by those dates.  As a general policy 
statements shall be forwarded to the designated representative by the 15th day of the following month. 

 
 The Government may make progress payments to the Contractor when requested as work progresses, 

but not more frequently than monthly, in amounts approved by the Contract Administrator, after 
negotiation. Contractor must show verification of measurable progress at the time of requesting progress 
payments. 

2.045 PRO-RATION 
To the extent there are Services that are to be paid for on a monthly basis, the cost of such Services shall be 
pro-rated for any partial month. 

2.046 ANTITRUST ASSIGNMENT 
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent 
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment 
of this Contract. 

2.047 FINAL PAYMENT 
The making of final payment by the State to Contractor does not constitute a waiver by either party of any 
rights or other claims as to the other party’s continuing obligations under the Contract, nor shall it constitute a 
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply 
with this Contract, including claims for Services and Deliverables not reasonably known until after acceptance 
to be defective or substandard.  Contractor’s acceptance of final payment by the State under this Contract shall 
constitute a waiver of all claims by Contractor against the State for payment under this Contract, other than 
those claims previously filed in writing on a timely basis and still unsettled. 

2.048 ELECTRONIC PAYMENT REQUIREMENT 
Electronic transfer of funds is required for payments on State Contracts.  Contractors are required to register 
with the State electronically at http://www.cpexpress.state.mi.us.  As stated in Public Act 431 of 1984, all 
contracts that the State enters into for the purchase of goods and services shall provide that payment shall be 
made by electronic fund transfer (EFT). 
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2.050 Taxes 

2.051 EMPLOYMENT TAXES 
Contractor shall collect and pay all applicable federal, state, and local employment taxes, including the taxes.  

2.052 SALES AND USE TAXES 
Contractor shall register and remit sales and use taxes on taxable sales of tangible personal property or 
services delivered into the State.  Contractors that lack sufficient presence in Michigan to be required to 
register and pay tax must do so as a volunteer.  This requirement extends to: (1) all members of any controlled 
group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which the company 
is a member, and (2) all organizations under common control as defined in § 414(c) of the Internal Revenue 
Code and applicable regulations of which the company is a member that make sales at retail for delivery into 
the State are registered with the State for the collection and remittance of sales and use taxes.  In applying 
treasury regulations defining “two or more trades or businesses under common control” the term “organization” 
means sole proprietorship, a partnership (as defined in § 701(a) (2) of the Internal Revenue Code), a trust, an 
estate, a corporation, or a limited liability company. 
 

2.060 Contract Management 

2.061 CONTRACTOR PERSONNEL QUALIFICATIONS 
All persons assigned by Contractor to the performance of Services under this Contract must be employees of 
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved 
Subcontractor) and must be fully qualified to perform the work assigned to them.  Contractor must include a 
similar provision in any subcontract entered into with a Subcontractor.  For the purposes of this Contract, 
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the 
State as if they were employees of Contractor for this Contract only; however, the State understands that the 
relationship between Contractor and Subcontractor is an independent contractor relationship. 

2.062 CONTRACTOR KEY PERSONNEL – DELETED NA 

2.063 RE-ASSIGNMENT OF PERSONNEL AT THE STATE’S REQUEST 
The State reserves the right to require the removal from the Project of Contractor personnel found, in the 
judgment of the State, to be unacceptable.  The State’s request must be written with reasonable detail outlining 
the reasons for the removal request.  Additionally, the State’s request must be based on legitimate, good faith 
reasons.  Replacement personnel for the removed person must be fully qualified for the position.  If the State 
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to 
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal.  If 
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and 
which is attributable to the State, the applicable SLAs for the affected Service shall not be counted for a time 
as agreed to by the parties.  

2.064 CONTRACTOR PERSONNEL LOCATION 
All staff assigned by Contractor to work on the Contract shall perform their duties either primarily at 
Contractor’s offices and facilities or at State facilities.  Without limiting the generality of the foregoing, Key 
Personnel shall, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the 
applicable Statement of Work.  Subject to availability, selected Contractor personnel may be assigned office 
space to be shared with State personnel. 

2.065 CONTRACTOR IDENTIFICATION 
Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as 
required. Contractor employees are required to clearly identify themselves and the company they work for 
whenever making contact with State personnel by telephone or other means. 
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2.066 COOPERATION WITH THIRD PARTIES 
Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State 
and its agents and other contractors including the State’s Quality Assurance personnel.  As reasonably 
requested by the State in writing, the Contractor shall provide to the State’s agents and other contractors 
reasonable access to Contractor’s Project personnel, systems and facilities to the extent the access relates to 
activities specifically associated with this Contract and shall not interfere or jeopardize the safety or operation 
of the systems or facilities.  The State acknowledges that Contractor’s time schedule for the Contract is very 
specific and agrees not to unnecessarily or unreasonably interfere with, delay or otherwise impeded 
Contractor’s performance under this Contract with the requests for access. 

2.067 CONTRACT MANAGEMENT RESPONSIBILITIES 
Contractor shall be responsible for all acts and omissions of its employees, as well as the acts and omissions 
of any other personnel furnished by Contractor to perform the Services.  Contractor shall have overall 
responsibility for managing and successfully performing and completing the Services/Deliverables, subject to 
the overall direction and supervision of the State and with the participation and support of the State as 
specified in this Contract.  Contractor’s duties shall include monitoring and reporting the State’s performance of 
its participation and support responsibilities (as well as Contractor’s own responsibilities) and providing timely 
notice to the State in Contractor’s reasonable opinion if the State’s failure to perform its responsibilities in 
accordance with the Project Plan is likely to delay the timely achievement of any Contract tasks.  
 
The Contractor shall provide the Services/Deliverables directly or through its affiliates, subsidiaries, 
subcontractors or resellers.  Regardless of the entity providing the Service/Deliverable, the Contractor shall act 
as a single point of contact coordinating these entities to meet the State’s need for Services/Deliverables.  
Nothing in this Contract, however, shall be construed to authorize or require any party to violate any applicable 
law or regulation in its performance of this Contract.  

2.068 CONTRACTOR RETURN OF STATE EQUIPMENT/RESOURCES 
The Contractor shall return to the State any State-furnished equipment, facilities and other resources when no 
longer required for the Contract in the same condition as when provided by the State, reasonable wear and 
tear excepted. 
 

2.070 Subcontracting by Contractor   

2.071 CONTRACTOR FULL RESPONSIBILITY 
Contractor shall have full responsibility for the successful performance and completion of all of the Services 
and Deliverables.  The State shall consider Contractor to be the sole point of contact with regard to all 
contractual matters under this Contract, including payment of any and all charges for Services and 
Deliverables. 

2.072 STATE CONSENT TO DELEGATION  
Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of 
Technology, Management and Budget, Purchasing Operations has given written consent to such delegation.  
The State shall have the right of prior written approval of all Subcontractors and to require Contractor to 
replace any Subcontractors found, in the reasonable judgment of the State, to be unacceptable.  The State’s 
request shall be written with reasonable detail outlining the reasons for the removal request.  Additionally, the 
State’s request shall be based on legitimate, good faith reasons.  Replacement Subcontractor(s) for the 
removed Subcontractor shall be fully qualified for the position.  If the State exercises this right, and the 
Contractor cannot immediately replace the removed Subcontractor, the State shall agree to an equitable 
adjustment in schedule or other terms that may be affected by the State’s required removal.  If any such 
incident with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances 
and which is attributable to the State, the applicable SLA for the affected Work shall not be counted for a time 
agreed upon by the parties.   



CONTRACT #071B1300059  
 

25 

2.073 SUBCONTRACTOR BOUND TO CONTRACT 
In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the 
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor 
by the terms of this Contract and to assume toward Contractor all of the obligations and responsibilities that 
Contractor, by this Contract, assumes toward the State.  The State reserves the right to receive copies of and 
review all subcontracts, although Contractor may delete or mask any proprietary information, including pricing, 
contained in such contracts before providing them to the State.  The management of any Subcontractor shall 
be the responsibility of Contractor, and Contractor shall remain responsible for the performance of its 
Subcontractors to the same extent as if Contractor had not subcontracted such performance.  Contractor shall 
make all payments to Subcontractors or suppliers of Contractor.  Except as otherwise agreed in writing by the 
State and Contractor, the State shall not be obligated to direct payments for the Services other than to 
Contractor.  The State’s written approval of any Subcontractor engaged by Contractor to perform any 
obligation under this Contract shall not relieve Contractor of any obligations or performance required under this 
Contract.  A list of the Subcontractors, if any, approved by the State as of the execution of this Contract, 
together with a copy of the applicable subcontract is attached. 

2.074 FLOW DOWN 
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down 
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, and 2.200 in all of its agreements with 
any Subcontractors. 

2.075 COMPETITIVE SELECTION 
The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum 
practical extent consistent with the objectives and requirements of the Contract. 
 

2.080 State Responsibilities   

2.081 EQUIPMENT 
The State shall provide only the equipment and resources identified in the Statement of Work and other 
Contract Exhibits.  

2.082 FACILITIES 
The State must designate space as long as it is available and as provided in the Statement of Work, to house 
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities 
(collectively, the “State Facilities”).  The Contractor shall have reasonable access to, and unless agreed 
otherwise by the parties in writing must observe and comply with all rules and regulations relating to each of 
the State Facilities (including hours of operation) used by the Contractor in the course of providing the 
Services.  Contractor agrees that it shall not, without the prior written consent of the State, use any State 
Facilities or access any State information systems provided for the Contractor’s use, or to which the Contractor 
otherwise gains access in the course of performing the Services, for any purpose other than providing the 
Services to the State.  
 

2.090 Security 

2.091 BACKGROUND CHECKS 
On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access 
to State facilities and systems.  The scope of the background check is at the discretion of the State and the 
results shall be used to determine Contractor personnel eligibility for working within State facilities and 
systems.  The investigations shall include Michigan State Police Background checks (ICHAT) and may include 
the National Crime Information Center (NCIC) Finger Prints.  Proposed Contractor personnel may be required 
to complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check.  Any request for background 
checks shall be initiated by the State and shall be reasonably related to the type of work requested. 
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All Contractor personnel shall also be expected to comply with the State’s security and acceptable use policies 
for State IT equipment and resources.  See http://www.michigan.gov/dit. Furthermore, Contractor personnel 
shall be expected to agree to the State’s security and acceptable use policies before the Contractor personnel 
shall be accepted as a resource to perform work for the State.  It is expected the Contractor shall present these 
documents to the prospective employee before the Contractor presents the individual to the State as a 
proposed resource.  Contractor staff shall be expected to comply with all Physical Security procedures in place 
within the facilities where they are working. 

2.092 SECURITY BREACH NOTIFICATION 
If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply 
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures.  Contractor 
and the State shall cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or 
unauthorized use or disclosure.  Contractor must report to the State in writing any use or disclosure of 
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10 
days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the 
circumstances. 

2.093 PCI DATA SECURITY REQUIREMENTS 
Contractors with access to credit/debit card cardholder data must adhere to the Payment Card Industry (PCI) 
Data Security requirements. Contractor agrees that they are responsible for security of cardholder data in their 
possession.  Contractor agrees that data can ONLY be used for assisting the State in completing a transaction, 
supporting a loyalty program, supporting the State, providing fraud control services, or for other uses 
specifically required by law.  
 
Contractor agrees to provide business continuity in the event of a major disruption, disaster or failure. 
 
The Contractor shall contact the Department of Technology, Management and Budget, Financial Services 
immediately to advise them of any breaches in security where card data has been compromised.   In the event 
of a security intrusion, the Contractor agrees the Payment Card Industry representative, or a Payment Card 
Industry approved third party, shall be provided with full cooperation and access to conduct a thorough security 
review. The review will validate compliance with the Payment Card Industry Data Security Standard for 
protecting cardholder data.   
Contractor agrees to properly dispose sensitive cardholder data when no longer needed.  The Contractor shall 
continue to treat cardholder data as confidential upon contract termination. 
 
The Contractor shall provide the Department of Technology, Management and Budget, Financial Services 
documentation showing PCI Data Security certification has been achieved. The Contractor shall advise the 
Department of Technology, Management and Budget, Financial Services of all failures to comply with the PCI 
Data Security Requirements.   Failures include, but are not limited to system scans and self-assessment 
questionnaires.  The Contractor shall provide a time line for corrective action. 
 

2.100 Confidentiality 

2.101 CONFIDENTIALITY 
Contractor and the State each acknowledge that the other possesses and shall continue to possess 
confidential information that has been developed or received by it.  As used in this Section, “Confidential 
Information” of Contractor must mean all non-public proprietary information of Contractor (other than 
Confidential Information of the State as defined below), which is marked confidential, restricted, proprietary, or 
with a similar designation.  “Confidential Information” of the State must mean any information which is retained 
in confidence by the State (or otherwise required to be held in confidence by the State under applicable 
federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor 
by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar 
designation by the State.  “Confidential Information” excludes any information (including this Contract) that is 
publicly available under the Michigan FOIA. 
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2.102 PROTECTION AND DESTRUCTION OF CONFIDENTIAL INFORMATION 
The State and Contractor shall each use at least the same degree of care to prevent disclosing to third parties 
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or 
dissemination of its own confidential information of like character, but in no event less than reasonable care.  
Neither Contractor nor the State shall (i) make any use of the Confidential Information of the other except as 
contemplated by this Contract, (ii) acquire any right in or assert any lien against the Confidential Information of 
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential 
Information to the other party.  Each party shall limit disclosure of the other party’s Confidential Information to 
employees and Subcontractors who must have access to fulfill the purposes of this Contract.  Disclosure to, 
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under this Contract, 
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the 
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to 
maintain the State’s Confidential Information in confidence.  At the State's request, any employee of Contractor 
and of any Subcontractor having access or continued access to the State’s Confidential Information may be 
required to execute an acknowledgment that the employee has been advised of Contractor’s and the 
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor, 
as the case may be, to protect the Confidential Information from unauthorized use or disclosure. 
 
Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State 
that Contractor has destroyed all State Confidential Information. 

2.103 EXCLUSIONS 
Notwithstanding the foregoing, the provisions in this Section shall not apply to any particular information which 
the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after 
disclosure to it, is published or otherwise becomes part of the public domain through no fault of the receiving 
party; (iii) was in the possession of the receiving party at the time of disclosure to it without an obligation of 
confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to disclose the 
information to it without any obligation to restrict its further disclosure; or (v) was independently developed by 
the receiving party without reference to Confidential Information of the furnishing party.  Further, the provisions 
of this Section shall not apply to any particular Confidential Information to the extent the receiving party is 
required by law to disclose the Confidential Information, provided that the receiving party (i) promptly provides 
the furnishing party with notice of the legal request, and (ii) assists the furnishing party in resisting or limiting 
the scope of the disclosure as reasonably requested by the furnishing party. 

2.104 NO IMPLIED RIGHTS 
Nothing contained in this Section must be construed as obligating a party to disclose any particular 
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any 
right or license to the Confidential Information of the other party. 

2.105 RESPECTIVE OBLIGATIONS 
The parties’ respective obligations under this Section must survive the termination or expiration of this Contract 
for any reason. 
 

2.110 Records and Inspections   

2.111 INSPECTION OF WORK PERFORMED 
The State’s authorized representatives shall at all reasonable times and with 10 days prior written request, 
have the right to enter Contractor’s premises, or any other places, where the Services are being performed, 
and shall have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress.  Upon 
10 Days prior written notice and at all reasonable times, the State’s representatives shall be allowed to inspect, 
monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably 
interfere or jeopardize the safety or operation of the systems or facilities.  Contractor shall provide all 
reasonable facilities and assistance for the State’s representatives.   
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2.112 EXAMINATION OF RECORDS 
For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may 
examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing 
Contractor’s compliance with the Contract and with applicable laws and rules.  The State shall notify the 
Contractor 20 days before examining the Contractor's books and records.  The State does not have the right to 
review any information deemed confidential by the Contractor to the extent access would require the 
confidential information to become publicly available.  This provision also applies to the books, records, 
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization 
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract. 

2.113 RETENTION OF RECORDS 
Contractor shall maintain at least until the end of the Audit Period all pertinent financial and accounting records 
(including time sheets and payroll records, and information pertaining to the Contract and to the Services, 
equipment, and commodities provided under the Contract) pertaining to the Contract according to generally 
accepted accounting principles and other procedures specified in this Section.  Financial and accounting 
records shall be made available, upon request, to the State at any time during the Audit Period.  If an audit, 
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the 
records shall be retained until all issues arising out of the audit, litigation, or other action are resolved or until 
the end of the Audit Period, whichever is later. 

2.114 AUDIT RESOLUTION 
If necessary, the Contractor and the State shall meet to review each audit report promptly after issuance.  The 
Contractor shall respond to each audit report in writing within 30 days from receipt of the report, unless a 
shorter response time is specified in the report.  The Contractor and the State shall develop, agree upon and 
monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in 
the audit report. 

2.115 ERRORS 
If the audit demonstrates any errors in the documents provided to the State, then the amount in error shall be 
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or 
refunded in full.  However, a credit or debit may not be carried for more than four invoices.  If a balance 
remains after four invoices, then the remaining amount shall be due as a payment or refund within 45 days of 
the last quarterly invoice that the balance appeared on or termination of the contract, whichever is earlier. 
 
In addition to other available remedies, the difference between the payment received and the correct payment 
amount is greater than 10%, then the Contractor shall pay all of the reasonable costs of the audit. 
 

2.120 Warranties 

2.121 WARRANTIES AND REPRESENTATIONS 
The Contractor represents and warrants: 
(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract.  The 

performance of all obligations under this Contract must be provided in a timely, professional, and 
workman-like manner and must meet the performance and operational standards required under this 
Contract. 

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services 
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s 
requirements and other standards of performance. 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or 
developed by Contractor under this Contract, and Contractor has all of the rights necessary to convey to 
the State the ownership rights or licensed use, as applicable, of any and all Deliverables.  None of the 
Deliverables provided by Contractor to the State under neither this Contract, nor their use by the State 
shall infringe the patent, copyright, trade secret, or other proprietary rights of any third party. 
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(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State 
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by 
Contractor under Contractor’s name), then in addition to Contractor’s other responsibilities with respect to 
the items in this Contract, Contractor must assign or otherwise transfer to the State or its designees, or 
afford the State the benefits of, any manufacturer's warranty for the Deliverable. 

(e) The contract signatory has the power and authority, including any necessary corporate authorizations, 
necessary to enter into this Contract, on behalf of Contractor. 

(f) It is qualified and registered to transact business in all locations where required. 
(g) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any 

contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or 
degree with Contractor’s performance of its duties and responsibilities to the State under this Contract or 
otherwise create an appearance of impropriety with respect to the award or performance of this 
Agreement.  Contractor must notify the State about the nature of the conflict or appearance of impropriety 
within two days of learning about it. 

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of 
value based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of 
the State would be influenced.  Contractor must not attempt to influence any State employee by the direct 
or indirect offer of anything of value. 

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, 
other than bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from 
the award or making of this Contract. 

(j) The prices proposed by Contractor were arrived at independently, without consultation, communication, or 
agreement with any other bidder for the purpose of restricting competition; the prices quoted were not 
knowingly disclosed by Contractor to any other bidder; and no attempt was made by Contractor to induce 
any other person to submit or not submit a proposal for the purpose of restricting competition.   

(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its 
response to the RFP or otherwise in connection with the award of this Contract fairly and accurately 
represent the business, properties, financial condition, and results of operations of Contractor as of the 
respective dates, or for the respective periods, covered by the financial statements, reports, other 
information.  Since the respective dates or periods covered by the financial statements, reports, or other 
information, there have been no material adverse changes in the business, properties, financial condition, 
or results of operations of Contractor. 

(l) All written information furnished to the State by or for the Contractor in connection with this Contract, 
including its bid, is true, accurate, and complete, and contains no untrue statement of material fact or 
omits any material fact necessary to make the information not misleading. 

(m) It is not in material default or breach of any other contract or agreement that it may have with the State or 
any of its departments, commissions, boards, or agencies.  Contractor further represents and warrants 
that it has not been a party to any contract with the State or any of its departments that was terminated by 
the State or the department within the previous five years for the reason that Contractor failed to perform 
or otherwise breached an obligation of the contract. 

(n)  If any of the certifications, representations, or disclosures made in the Contractor’s original bid response 
change after contract award, the Contractor is required to report those changes immediately to the 
Department of Technology, Management and Budget, Purchasing Operations. 

2.122 WARRANTY OF MERCHANTABILITY – DELETED NA 
2.123 WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE – DELETED NA 
2.124 WARRANTY OF TITLE – DELETED NA 
2.125 EQUIPMENT WARRANTY – DELETED NA 
2.126 EQUIPMENT TO BE NEW – DELETED NA 
2.127 PROHIBITED PRODUCTS – DELETED NA 
2.128 CONSEQUENCES FOR BREACH – DELETED NA 
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2.130 Insurance  

2.131 LIABILITY INSURANCE  
The Contractor must provide proof of the minimum levels of insurance coverage as indicated below.  The 
insurance must protect the State from claims that may arise out of or result from the Contractor’s performance 
of services under the terms of this Contract, whether the services are performed by the Contractor, or by any 
subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone for whose acts they 
may be liable. 
 
The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, 
commissions, officers, employees and agents for recovery of damages to the extent these damages are 
covered by the insurance policies the Contractor is required to maintain under this Contract.  
 
All insurance coverage provided relative to this Contract/Purchase Order is PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.   
 
The insurance must be written for not less than any minimum coverage specified in this Contract or required by 
law, whichever is greater.   
 
The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in 
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized 
insurance rating agency.  All policies of insurance required in this Contract must be issued by companies that 
have been approved to do business in the State.   
See www.michigan.gov/dleg. 
 
Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher 
limits, the State must be entitled to coverage to the extent of the higher limits. 
 
The Contractor is required to pay for and provide the type and amount of insurance checked  below: 
 

 1. Commercial General Liability with the following minimum coverage: 
$2,000,000 General Aggregate Limit other than Products/Completed Operations 
$2,000,000 Products/Completed Operations Aggregate Limit 
$1,000,000 Personal & Advertising Injury Limit 
$1,000,000 Each Occurrence Limit 

 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.  
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company. 
 

 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor 
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in 
Contractor‘s business for bodily injury and property damage as required by law. 
 
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, 
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate.  The Contractor 
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance 
company. 
 

 3. Workers’ compensation coverage must be provided according to applicable laws governing the 
employees and employers work activities in the state of the Contractor’s domicile.  If a self-insurer provides the 
applicable coverage, proof must be provided of approved self-insured authority by the jurisdiction of domicile.  
For employees working outside of the state of qualification, Contractor must provide appropriate certificates of 
insurance proving mandated coverage levels for the jurisdictions where the employees’ activities occur. 
 



CONTRACT #071B1300059  
 

31 

Any certificates of insurance received must also provide a list of states where the coverage is applicable. 
 
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the 
insurance company.  This provision must not be applicable where prohibited or limited by the laws of the 
jurisdiction in which the work is to be performed. 
 

 4. Employers liability insurance with the following minimum limits: 
$100,000 each accident 
$100,000 each employee by disease 
$500,000 aggregate disease 

2.132 SUBCONTRACTOR INSURANCE COVERAGE 
Except where the State has approved in writing a Contractor subcontract with other insurance provisions, 
Contractor must require all of its Subcontractors under this Contract to purchase and maintain the insurance 
coverage as described in this Section for the Contractor in connection with the performance of work by those 
Subcontractors.  Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the 
coverage required in this Section.  Subcontractor(s) must fully comply with the insurance coverage required in 
this Section.  Failure of Subcontractor(s) to comply with insurance requirements does not limit Contractor’s 
liability or responsibility. 

2.133 CERTIFICATES OF INSURANCE AND OTHER REQUIREMENTS 
Contractor must furnish to MDTMB Purchasing Operations, certificate(s) of insurance verifying insurance 
coverage or providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”).  
The Certificate must be on the standard “accord” form or equivalent.  The Contract Number or the Purchase 
Order Number must be shown on the Certificate Of Insurance To Assure Correct Filing.  All Certificate(s) 
are to be prepared and submitted by the Insurance Provider.  All Certificate(s) must contain a provision 
indicating that coverage afforded under the policies SHALL NOT BE CANCELLED, MATERIALLY CHANGED, 
OR NOT RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, 
having been given to the Director of Purchasing Operations, Department of Technology, Management and 
Budget.  The notice must include the Contract or Purchase Order number affected.  Before the Contract is 
signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor 
must provide evidence that the State and its agents, officers and employees are listed as additional insured 
under each commercial general liability and commercial automobile liability policy.  In the event the State 
approves the representation of the State by the insurer’s attorney, the attorney may be required to be 
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan. 
 
The Contractor must maintain all required insurance coverage throughout the term of the Contract and any 
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage 
for at least three years following the expiration or termination for any reason of this Contract.  The minimum 
limits of coverage specified above are not intended, and must not be construed; to limit any liability or 
indemnity of Contractor under this Contract to any indemnified party or other persons.  Contractor is 
responsible for all deductibles with regard to the insurance.  If the Contractor fails to pay any premium for 
required insurance as specified in this Contract, or if any insurer cancels or significantly reduces any required 
insurance as specified in this Contract without the State’s written consent, then the State may, after the State 
has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance 
coverage from another company or companies.  The State may deduct any part of the cost from any payment 
due the Contractor, or the Contractor must pay that cost upon demand by the State. 
 

2.140 Indemnification 

2.141 GENERAL INDEMNIFICATION 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from 
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’ 
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to 
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of this 
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Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its 
subcontractors, or by anyone else for whose acts any of them may be liable. 

2.142 CODE INDEMNIFICATION 
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any 
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.  

2.143 EMPLOYEE INDEMNIFICATION 
In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, 
officers, employees and agents, by any employee of the Contractor or any of its subcontractors, the 
indemnification obligation under the Contract must not be limited in any way by the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any of its subcontractors under 
worker’s disability compensation acts, disability benefit acts or other employee benefit acts.  This 
indemnification clause is intended to be comprehensive.  Any overlap in provisions, or the fact that greater 
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under 
any other provisions. 

2.144 PATENT/COPYRIGHT INFRINGEMENT INDEMNIFICATION 
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and 
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including 
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties) 
incurred in connection with any action or proceeding threatened or brought against the State to the extent that 
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service 
supplied by the Contractor or its subcontractors, or the operation of the equipment, software, commodity or 
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or 
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which 
is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or 
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the 
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software, 
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the 
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and 
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii) 
accept its return by the State with appropriate credits to the State against the Contractor’s charges and 
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and 
returning it. 
 
Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay 
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on 
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or 
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the 
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by 
the Contractor under this Contract. 

2.145 CONTINUATION OF INDEMNIFICATION OBLIGATIONS  
The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the 
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that 
occurred before expiration or cancellation. 

2.146 INDEMNIFICATION PROCEDURES 
The procedures set forth below must apply to all indemnity obligations under this Contract. 
(a) After the State receives notice of the action or proceeding involving a claim for which it shall seek 

indemnification, the State must promptly notify Contractor of the claim in writing and take or assist 
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Contractor in taking, as the case may be, any reasonable action to avoid the imposition of a default 
judgment against Contractor.  No failure to notify the Contractor relieves the Contractor of its 
indemnification obligations except to the extent that the Contractor can prove damages attributable to the 
failure.  Within 10 days following receipt of written notice from the State relating to any claim, the 
Contractor must notify the State in writing whether Contractor agrees to assume control of the defense 
and settlement of that claim (a “Notice of Election”).  After notifying Contractor of a claim and before the 
State receiving Contractor’s Notice of Election, the State is entitled to defend against the claim, at the 
Contractor’s expense, and the Contractor will be responsible for any reasonable costs incurred by the 
State in defending against the claim during that period. 

(b) If Contractor delivers a Notice of Election relating to any claim:  (i) the State is entitled to participate in the 
defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and 
to monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at 
the request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial 
ability to carry out its defense and indemnity obligations under this Contract; (iii) the Contractor must 
periodically advise the State about the status and progress of the defense and must obtain the prior 
written approval of the State before entering into any settlement of the claim or ceasing to defend against 
the claim and (iv) to the extent that any principles of Michigan governmental or public law may be 
involved or challenged, the State has the right, at its own expense, to control the defense of that portion 
of the claim involving the principles of Michigan governmental or public law.  But the State may retain 
control of the defense and settlement of a claim by notifying the Contractor in writing within 10 days after 
the State’s receipt of Contractor’s information requested by the State under clause (ii) of this paragraph if 
the State determines that the Contractor has failed to demonstrate to the reasonable satisfaction of the 
State the Contractor’s financial ability to carry out its defense and indemnity obligations under this 
Section.  Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must 
be coordinated with the Department of Attorney General.  In the event the insurer’s attorney represents 
the State under this Section, the insurer’s attorney may be required to be designated as a Special 
Assistant Attorney General by the Attorney General of the State of Michigan.   

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as 
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost 
and expense of Contractor.  If it is determined that the claim was one against which Contractor was 
required to indemnify the State, upon request of the State, Contractor must promptly reimburse the State 
for all the reasonable costs and expenses.   

 
2.150 Termination/Cancellation  

2.151 NOTICE AND RIGHT TO CURE 
If the Contractor breaches the contract, and the State in its sole discretion determines that the breach is 
curable, then the State shall provide the Contractor with written notice of the breach and a time period (not less 
than 30 days) to cure the Breach.  The notice of breach and opportunity to cure is inapplicable for successive 
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and 
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real 
or tangible personal property.   

2.152 TERMINATION FOR CAUSE 
(a) The State may terminate this contract, for cause, by notifying the Contractor in writing, if the Contractor (i) 

breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet 
any particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of 
breach provided by the State 

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in 
terminating this Contract, including but not limited to, State administrative costs, reasonable attorneys’ 
fees and court costs, and any reasonable additional costs the State may incur to procure the 
Services/Deliverables required by this Contract from other sources.  Re-procurement costs are not 
consequential, indirect or incidental damages, and cannot be excluded by any other terms otherwise 
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included in this Contract, provided the costs are not in excess of 50% more than the prices for the 
Service/Deliverables provided under this Contract. 

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract 
shall be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must 
pay for all Services/Deliverables for which Final Acceptance has been granted provided up to the 
termination date.  Services and related provisions of this Contract that are terminated for cause must 
cease on the effective date of the termination. 

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that 
Contractor was not in breach of contract under the provisions of this section, that termination for cause 
must be deemed to have been a termination for convenience, effective as of the same date, and the 
rights and obligations of the parties must be limited to that otherwise provided in this Contract for a 
termination for convenience. 

2.153 TERMINATION FOR CONVENIENCE 
The State may terminate this Contract for its convenience, in whole or part, if the State determines that a 
termination is in the State’s best interest.  Reasons for the termination must be left to the sole discretion of the 
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products 
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make 
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services 
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of 
information material to a response to any RFP issued by the State.  The State may terminate this Contract for 
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of 
termination.  If the State chooses to terminate this Contract in part, the charges payable under this Contract 
must be equitably adjusted to reflect those Services/Deliverables that are terminated.  Services and related 
provisions of this Contract that are terminated for convenience must cease on the effective date of the 
termination. 

2.154 TERMINATION FOR NON-APPROPRIATION 
(a) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this 

Contract is subject to appropriation or availability of funds for this Contract.  If funds to enable the State to 
effect continued payment under this Contract are not appropriated or otherwise made available, the State 
must terminate this Contract and all affected Statements of Work, in whole or in part, at the end of the last 
period for which funds have been appropriated or otherwise made available by giving written notice of 
termination to Contractor.  The State must give Contractor at least 30 days advance written notice of 
termination for non-appropriation or unavailability (or the time as is available if the State receives notice of 
the final decision less than 30 days before the funding cutoff). 

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the 
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise 
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or 
change the production of Deliverables in the manner and for the periods of time as the State may elect.  
The charges payable under this Contract shall be equitably adjusted to reflect any equipment, services or 
commodities not provided by reason of the reduction. 

(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be 
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process 
performed through the effective date of the termination or reduction in level, as the case may be and as 
determined by the State, to the extent funds are available.  This Section shall not preclude Contractor 
from reducing or stopping Services/Deliverables or raising against the State in a court of competent 
jurisdiction, any claim for a shortfall in payment for Services performed or Deliverables finally accepted 
before the effective date of termination. 

2.155 TERMINATION FOR CRIMINAL CONVICTION 
The State may terminate this Contract immediately and without further liability or penalty in the event 
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a 
criminal offense related to a State, public or private Contract or subcontract. 
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2.156 TERMINATION FOR APPROVALS RESCINDED  
The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves 
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and 
Civil Service Rule 7-1.  In that case, the State shall pay the Contractor for only the work completed to that point 
under the Contract.  Termination may be in whole or in part and may be immediate as of the date of the written 
notice to Contractor or may be effective as of the date stated in the written notice. 

2.157 RIGHTS AND OBLIGATIONS UPON TERMINATION 
(a) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in 

the notice of termination, (b) take any action that may be necessary, or that the State may direct, for 
preservation and protection of Deliverables or other property derived or resulting from this Contract that 
may be in Contractor’s possession, (c) return all materials and property provided directly or indirectly to 
Contractor by any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, 
unless otherwise directed, all Deliverables intended to be transferred to the State at the termination of the 
Contract and which are resulting from the Contract (which must be provided to the State on an “As-Is” 
basis except to the extent the amounts paid by the State in respect of the items included compensation to 
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to 
mitigate and limit any potential damages, or requests for Contractor adjustment or termination settlement 
costs, to the maximum practical extent, including terminating or limiting as otherwise applicable those 
subcontracts and outstanding orders for material and supplies resulting from the terminated Contract. 

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay 
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a 
separate item of payment under this Contract, for Work In Process, on a percentage of completion basis 
at the level of completion determined by the State.  All completed or partially completed Deliverables 
prepared by Contractor under this Contract, at the option of the State, becomes the State’s property, and 
Contractor is entitled to receive equitable fair compensation for the Deliverables.  Regardless of the basis 
for the termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost 
expected future profits, costs or expenses incurred with respect to Services not actually performed for the 
State. 

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for 
services and deliverables provided under this Contract, and may further pursue completion of the 
Services/Deliverables under this Contract by replacement contract or otherwise as the State may in its 
sole judgment deem expedient. 

2.158 RESERVATION OF RIGHTS 
Any termination of this Contract or any Statement of Work issued under it by a party must be with full 
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to 
any claims arising before or as a result of the termination. 
 

2.160 Termination by Contractor 

2.161 TERMINATION BY CONTRACTOR 
If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is 
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less 
than 30 days) to cure the breach.  The Notice of Breach and opportunity to cure is inapplicable for successive 
and repeated breaches. 
 
The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the 
Contractor undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this 
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the 
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach.  But the 
Contractor must discharge its obligations under Section 2.160 before it terminates the Contract.  
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2.170 Transition Responsibilities 

2.171 CONTRACTOR TRANSITION RESPONSIBILITIES 
If the State terminates this contract, for convenience or cause, or if the Contract is otherwise dissolved, voided, 
rescinded, nullified, expires or rendered unenforceable, the Contractor shall comply with direction provided by 
the State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third 
party designated by the State.  If this Contract expires or terminates, the Contractor agrees to make all 
reasonable efforts to effect an orderly transition of services within a reasonable period of time that in no event 
will exceed forty-five (45) days.  These efforts must include, but are not limited to, those listed in Section 
2.150. 

2.172 CONTRACTOR PERSONNEL TRANSITION 
The Contractor shall work with the State, or a specified third party, to develop a transition plan setting forth the 
specific tasks and schedule to be accomplished by the parties, to effect an orderly transition.  The Contractor 
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party, 
maintain the continuity and consistency of the services required by this Contract.  In addition, during or 
following the transition period, in the event the State requires the Services of the Contractor’s subcontractors or 
vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with the 
State to use the Services of Contractor’s subcontractors or vendors.  Contractor will notify all of Contractor’s 
subcontractors of procedures to be followed during transition. 

2.173 CONTRACTOR INFORMATION TRANSITION 
The Contractor shall provide reasonable detailed specifications for all Services/Deliverables needed by the 
State, or specified third party, to properly provide the Services/Deliverables required under this Contract.  The 
Contractor will provide the State with asset management data generated from the inception of this Contract 
through the date on which this Contractor is terminated in a comma-delineated format unless otherwise 
requested by the State.  The Contractor will deliver to the State any remaining owed reports and 
documentation still in Contractor’s possession subject to appropriate payment by the State. 

2.174 CONTRACTOR SOFTWARE TRANSITION 
The Contractor shall reasonably assist the State in the acquisition of any Contractor software required to 
perform the Services/use the Deliverables under this Contract.  This must include any documentation being 
used by the Contractor to perform the Services under this Contract.  If the State transfers any software 
licenses to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at 
their current revision level.  Upon notification by the State, Contractor may be required to freeze all non-critical 
changes to Deliverables/Services. 

2.175 TRANSITION PAYMENTS 
If the transition results from a termination for any reason, the termination provisions of this Contract must 
govern reimbursement.  If the transition results from expiration, the Contractor will be reimbursed for all 
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from 
transition operations) at the rates agreed upon by the State.  The Contractor will prepare an accurate 
accounting from which the State and Contractor may reconcile all outstanding accounts. 

2.176 STATE TRANSITION RESPONSIBILITIES 
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered 
unenforceable, the State agrees to reconcile all accounts between the State and the Contractor, complete any 
pending post-project reviews and perform any others obligations upon which the State and the Contractor 
agree. 
(a) Reconciling all accounts between the State and the Contractor; 
(b) Completing any pending post-project reviews. 
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2.180 Stop Work 

2.181 STOP WORK ORDERS 
The State may, at any time, by written Stop Work Order to Contractor, require that Contractor stop all, or any 
part, of the work called for by the Contract for a period of up to 90 calendar days after the Stop Work Order is 
delivered to Contractor, and for any further period to which the parties may agree.  The Stop Work Order must 
be identified as a Stop Work Order and must indicate that it is issued under this Section.  Upon receipt of the 
stop work order, Contractor must immediately comply with its terms and take all reasonable steps to minimize 
incurring costs allocable to the work covered by the Stop Work Order during the period of work stoppage.  
Within the period of the stop work order, the State must either:  (a) cancel the stop work order; or (b) terminate 
the work covered by the Stop Work Order as provided in Section 2.182. 

2.182 CANCELLATION OR EXPIRATION OF STOP WORK ORDER 
The Contractor shall resume work if the State cancels a Stop Work Order or if it expires.  The parties shall 
agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract shall 
be modified, in writing, accordingly, if:  (a) the Stop Work Order results in an increase in the time required for, 
or in Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor 
asserts its right to an equitable adjustment within 30 calendar days after the end of the period of work 
stoppage; provided that, if the State decides the facts justify the action, the State may receive and act upon a 
Contractor proposal submitted at any time before final payment under the Contract.  Any adjustment will 
conform to the requirements of Section 2.024. 

2.183 ALLOWANCE OF CONTRACTOR COSTS 
If the Stop Work Order is not canceled and the work covered by the Stop Work Order is terminated for reasons 
other than material breach, the termination shall be deemed to be a termination for convenience under Section 
2.153, and the State shall pay reasonable costs resulting from the Stop Work Order in arriving at the 
termination settlement.  For the avoidance of doubt, the State shall not be liable to Contractor for loss of profits 
because of a Stop Work Order issued under this Section. 
 

2.190 Dispute Resolution 

2.191 IN GENERAL 
Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract 
or any Statement of Work must be resolved as follows.  For all Contractor claims seeking an increase in the 
amounts payable to Contractor under the Contract, or the time for Contractor’s performance, Contractor must 
submit a letter, together with all data supporting the claims, executed by Contractor’s Contract Administrator or 
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed 
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s 
performance for which Contractor believes the State is liable and covers all costs of every type to which 
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are 
current and complete to Contractor’s best knowledge and belief. 

2.192 INFORMAL DISPUTE RESOLUTION 
(a) All disputes between the parties shall be resolved under the Contract Management procedures in this 
Contract.  If the parties are unable to resolve any dispute after compliance with the processes, the parties must 
meet with the Director of Purchasing Operations, DMB, or designee, to resolve the dispute without the need for 
formal legal proceedings, as follows: 
(1) The representatives of Contractor and the State must meet as often as the parties reasonably deem 
necessary to gather and furnish to each other all information with respect to the matter at issue which the 
parties believe to be appropriate and germane in connection with its resolution.  The representatives shall 
discuss the problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any 
formal proceeding. 
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(2) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract shall be honored in order that each of the parties may 
be fully advised of the other’s position.  
(3) The specific format for the discussions shall be left to the discretion of the designated State and 
Contractor representatives, but may include the preparation of agreed upon statements of fact or written 
statements of position.  
(4) Following the completion of this process within 60 calendar days, the Director of Purchasing 
Operations, DMB, or designee, shall issue a written opinion regarding the issue(s) in dispute within 30 calendar 
days.  The opinion regarding the dispute must be considered the State’s final action and the exhaustion of 
administrative remedies. 
(b) This Section shall not be construed to prevent either party from instituting, and a party is authorized to 
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a 
superior position with respect to other creditors, or under Section 2.193. 
(c) The State shall not mediate disputes between the Contractor and any other entity, except state 
agencies, concerning responsibility for performance of work under the Contract. 

2.193 INJUNCTIVE RELIEF 
The only circumstance in which disputes between the State and Contractor shall not be subject to the 
provisions of Section 2.192 is where a party makes a good faith determination that a breach of the terms of 
the Contract by the other party is that the damages to the party resulting from the breach shall be so 
immediate, so large or severe and so incapable of adequate redress after the fact that a temporary restraining 
order or other immediate injunctive relief is the only adequate remedy. 

2.194 CONTINUED PERFORMANCE 
Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved 
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to 
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section 
2.150, as the case may be. 
 

2.200 Federal and State Contract Requirements 

2.201 NONDISCRIMINATION 
In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for 
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any 
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, 
age, sex, height, weight, and marital status, physical or mental disability.  Contractor further agrees that every 
subcontract entered into for the performance of this Contract or any purchase order resulting from this Contract 
will contain a provision requiring non-discrimination in employment, as specified here, binding upon each 
Subcontractor.  This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, 
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach 
of this provision may be regarded as a material breach of the Contract. 

2.202 UNFAIR LABOR PRACTICES  
Under 1980 PA 278, MCL 423.321, et seq., the State shall not award a Contract or subcontract to an employer 
whose name appears in the current register of employers failing to correct an unfair labor practice compiled 
under section 2 of the Act.  This information is compiled by the United States National Labor Relations Board.  
A Contractor of the State, in relation to the Contract, shall not enter into a contract with a Subcontractor, 
manufacturer, or supplier whose name appears in this register.  Under section 4 of 1980 PA 278, MCL 
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an 
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register. 
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2.203 WORKPLACE SAFETY AND DISCRIMINATORY HARASSMENT 
In performing Services for the State, the Contractor shall comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment.  In addition, the 
Contractor shall comply with Civil Service regulations and any applicable agency rules provided to the 
Contractor.  For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html. 

2.204 PREVAILING WAGE 
Wages rates and fringe benefits to be paid each class of individuals employed by the Contractor, its 
subcontractors, their subcontractors, and all persons involved with the performance of this Contract in privity of 
contract with the Contractor shall not be less than the wage rates and fringe benefits established by the 
Michigan Department of Labor and Economic Development, Wage and Hour Bureau, schedule of occupational 
classification and wage rates and fringe benefits for the local where the work is to be performed.  The term 
Contractor shall include all general contractors, prime contractors, project managers, trade contractors, and all 
of their contractors or subcontractors and persons in privity of contract with them. 
 
The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of this 
contract in privity of contract with the Contractor shall keep posted on the work site, in a conspicuous place, a 
copy of all wage rates and fringe benefits as prescribed in the Contract.  Contractor shall also post, in a 
conspicuous place, the address and telephone number of the Michigan Department of Labor and Economic 
Development, the agency responsible for enforcement of the wage rates and fringe benefits.  Contractor shall 
keep an accurate record showing the name and occupation of the actual wage and benefits paid to each 
individual employed in connection with this contract.  This record shall be available to the State upon request 
for reasonable inspection. 
 
If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by 
the Contractor, it is understood that the trades omitted shall also be paid not less than the wage rate and fringe 
benefits prevailing in the local where the work is to be performed. 
 

2.210 Governing Law 

2.211 GOVERNING LAW 
The Contract shall in all respects be governed by, and construed according to, the substantive laws of the 
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of 
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law. 

2.212 COMPLIANCE WITH LAWS 
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the 
Services/Deliverables.   

2.213 JURISDICTION 
Any dispute arising from the Contract shall be resolved in the State of Michigan.  With respect to any claim 
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any 
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying 
of venue of the court or on the basis of forum non conveniens or otherwise.  Contractor agrees to appoint 
agents in the State of Michigan to receive service of process. 
 

2.220 Limitation of Liability  

2.221 LIMITATION OF LIABILITY 
Neither the Contractor nor the State shall be liable to each other, regardless of the form of action, for 
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for 
infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or 
damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered 
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by other specific provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees 
awarded by a court in addition to damages after litigation based on this Contract. 
 
The Contractor’s liability for damages to the State is limited to two times the value of the Contract or $500,000 
which ever is higher.  The foregoing limitation of liability does not apply to claims for infringement of United 
States patent, copyright, trademarks or trade secrets; to claims for personal injury or damage to property 
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific 
provisions of this Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a 
court in addition to damages after litigation based on this Contract. 
 
The State’s liability for damages to the Contractor is limited to the value of the Contract. 
 

2.230 Disclosure Responsibilities  

2.231 DISCLOSURE OF LITIGATION 
Contractor shall disclose any material criminal litigation, investigations or proceedings involving the Contractor 
(and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under 
the Sarbanes-Oxley Act.  In addition, each Contractor (and each Subcontractor) shall notify the State of any 
material civil litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to 
which Contractor (or, to the extent Contractor is aware, any Subcontractor) is a party, and which involves:  (i) 
disputes that might reasonably be expected to adversely affect the viability or financial stability of Contractor or 
any Subcontractor; or (ii) a claim or written allegation of fraud against Contractor or, to the extent Contractor is 
aware, any Subcontractor by a governmental or public entity arising out of their business dealings with 
governmental or public entities.  The Contractor shall disclose in writing to the Contract Administrator any 
litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30 days of its 
occurrence.  Details of settlements that are prevented from disclosure by the terms of the settlement may be 
annotated.  Information provided to the State from Contractor’s publicly filed documents referencing its material 
litigation shall be deemed to satisfy the requirements of this Section.  
 
If any Proceeding disclosed to the State under this Section, or of which the State otherwise becomes aware, 
during the term of this Contract would cause a reasonable party to be concerned about: 
(a) the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms 

and conditions, or 
(b) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which 

is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this 
Contract or a violation of Michigan law, regulations or public policy, then the Contractor must provide the 
State all reasonable assurances requested by the State to demonstrate that:   

(1) Contractor and its Subcontractors will be able to continue to perform this Contract and any Statements 
of Work according to its terms and conditions, and  

(2) Contractor and its Subcontractors have not and will not engage in conduct in performing the Services 
which is similar in nature to the conduct alleged in the Proceeding. 

(c) Contractor shall make the following notifications in writing:  
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, 

or is certain to occur, or a change that could result in changes in the valuation of its capitalized assets 
in the accounting records, Contractor must notify MDTMB Purchasing Operations. 

(2) Contractor shall also notify MDTMB Purchasing Operations within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a change in 
ownership or officers.  

(3) Contractor shall also notify MDTMB Purchase Operations within 30 days whenever changes to 
company affiliations occur. 
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2.232 CALL CENTER DISCLOSURE   
Contractor and/or all subcontractors involved in the performance of this Contract providing call or contact 
center services to the State shall disclose the location of its call or contact center services to inbound callers.  
Failure to disclose this information is a material breach of this Contract. 

2.233 BANKRUPTCY 
The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, 
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever 
appropriate method the State may deem expedient if: 
(a) the Contractor files for protection under the bankruptcy laws;  
(b) an involuntary petition is filed against the Contractor and not removed within 30 days; 
(c  the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its 

affiliates can deliver the services under this Contract.  
 
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State.  To 
the extent reasonably possible, materials and Work in Process shall be stored separately from other stock and 
marked conspicuously with labels indicating ownership by the State. 
 

2.240 Performance  

2.241 TIME OF PERFORMANCE 
(a) Contractor shall use commercially reasonable efforts to provide the resources necessary to complete all 

Services and Deliverables according to the time schedules contained in the Statements of Work and 
other Exhibits governing the work, and with professional quality. 

(b) Without limiting the generality of Section 2.241, Contractor shall notify the State in a timely manner upon 
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and 
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-
approved delivery schedule and must inform the State of the projected actual delivery date. 

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor 
to be unable to perform its obligations according to specified Contract time periods, the Contractor must 
notify the State in a timely manner and must use commercially reasonable efforts to perform its 
obligations according to the Contract time periods notwithstanding the State’s failure.  Contractor will not 
be in default for a delay in performance to the extent the delay is caused by the State. 

2.242 SERVICE LEVEL AGREEMENT (SLA) 
(a) SLAs will be completed with the following operational considerations: 
 

(1) SLAs will not be calculated for individual Incidents where any event of Excusable Failure has been 
determined; Incident means any interruption in Services. 

(2) SLAs will not be calculated for individual Incidents where loss of service is planned and where the State 
has received prior notification or coordination. 

(3) SLAs will not apply if the applicable Incident could have been prevented through planning proposed by 
Contractor and not implemented at the request of the State.  To invoke this consideration, complete 
documentation relevant to the denied planning proposal must be presented to substantiate the 
proposal. 

(4) Time period measurements will be based on the time Incidents are received by the Contractor and the 
time that the State receives notification of resolution based on 24x7x365 time period, except that the 
time period measurement will be suspended based on the following: 
(i) Time period(s) will not apply where Contractor does not have access to a physical State Location 

and where access to the State Location is necessary for problem identification and resolution. 
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(ii) Time period(s) will not apply where Contractor needs to obtain timely and accurate information or 
appropriate feedback and is unable to obtain timely and accurate information or appropriate 
feedback from the State. 

(b) Chronic Failure for any Service(s) will be defined as three unscheduled outage(s) or interruption(s) on any 
individual Service for the same reason or cause or if the same reason or cause was reasonably 
discoverable in the first instance over a rolling 30 day period.  Chronic Failure will result in the State’s 
option to terminate the effected individual Service(s) and procure them from a different vendor for the 
chronic location(s) with Contractor to pay the difference in charges for up to three additional months.  The 
termination of the Service will not affect any tiered pricing levels. 

(c) Root Cause Analysis will be performed on any Business Critical outage(s) or outage(s) on Services when 
requested by the Contract Administrator.  Contractor will provide its analysis within two weeks of 
outage(s) and provide a recommendation for resolution. 

(d) All decimals must be rounded to two decimal places with five and greater rounding up and four and less 
rounding down unless otherwise specified. 

2.243 LIQUIDATED DAMAGES   
The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State, 
and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a 
result.  Therefore, Contractor and the State agree that if there is late or improper completion of the Work and 
the State does not elect to exercise its rights under Section 2.152, the State is entitled to collect liquidated 
damages in the amount of $5,000.00 and an additional $100.00 per day for each day Contractor fails to 
remedy the late or improper completion of the Work. 
 
Unauthorized Removal of any Key Personnel  
It is acknowledged that an Unauthorized Removal will interfere with the timely and proper completion of the 
Contract, to the loss and damage of the State, and that it would be impracticable and extremely difficult to fix 
the actual damage sustained by the State as a result of any Unauthorized Removal.  Therefore, Contractor and 
the State agree that in the case of any Unauthorized Removal in respect of which the State does not elect to 
exercise its rights under Section 2.152, the State may assess liquidated damages against Contractor as 
specified below.   
 
For the Unauthorized Removal of any Key Personnel designated in the applicable Statement of Work, the 
liquidated damages amount is $25,000.00 per individual if the Contractor identifies a replacement approved by 
the State under Section 2.060 and assigns the replacement to the Project to shadow the Key Personnel who 
is leaving for a period of at least 30 days before the Key Personnel’s removal. 
 
If Contractor fails to assign a replacement to shadow the removed Key Personnel for at least 30 days, in 
addition to the $25,000.00 liquidated damages for an Unauthorized Removal, Contractor must pay the amount 
of $833.33 per day for each day of the 30 day shadow period that the replacement Key Personnel does not 
shadow the removed Key Personnel, up to $25,000.00 maximum per individual.  The total liquidated damages 
that may be assessed per Unauthorized Removal and failure to provide 30 days of shadowing must not exceed 
$50,000.00 per individual. 

2.244 EXCUSABLE FAILURE 
Neither party will be liable for any default, damage or delay in the performance of its obligations under the 
Contract to the extent the default, damage or delay is caused by government regulations or requirements 
(executive, legislative, judicial, military or otherwise), power failure, electrical surges or current fluctuations, 
lightning, earthquake, war, water or other forces of nature or acts of God, delays or failures of transportation, 
equipment shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; 
strikes or other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of 
any fault or negligence of the party seeking to have its default or delay excused); or any other cause beyond 
the reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in 
causing the default or delay, and the default or delay could not have been prevented by reasonable 
precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate 
sources, workaround plans or other means, including disaster recovery plans.   
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If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing 
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances 
prevail.  But the party must use commercially reasonable efforts to recommence performance whenever and to 
whatever extent possible without delay.  A party must promptly notify the other party in writing immediately 
after the excusable failure occurs, and also when it abates or ends. 
 
If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s 
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State 
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State 
in its reasonable discretion, then at the State’s option:  (a) the State may procure the affected 
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed 
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b) 
the State may terminate any portion of the Contract so affected and the charges payable will be equitably 
adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected 
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of 
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided 
through the date of termination. 
 
The Contractor will not have the right to any additional payments from the State as a result of any Excusable 
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the 
Excusable Failure condition.  Defaults or delays in performance by Contractor which are caused by acts or 
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the 
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor 
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use 
of alternate sources, workaround plans or other means. 
 

2.250 Approval of Deliverables – Deleted NA  
 

2.260 Ownership – Deleted NA  
 

2.270 State Standards 

2.271 EXISTING TECHNOLOGY STANDARDS   
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s 
existing technology standards at http://www.michigan.gov/dit. 

2.272 ACCEPTABLE USE POLICY 
To the extent that Contractor has access to the State computer system, Contractor must comply with the 
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice.  All Contractor employees must be 
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system.  The 
State reserves the right to terminate Contractor’s access to the State system if a violation occurs. 

2.273  SYSTEMS CHANGES 
Contractor is not responsible for and not authorized to make changes to any State systems without written 
authorization from the Project Manager.  Any changes Contractor makes to State systems with the State’s 
approval must be done according to applicable State procedures, including security, access and configuration 
management procedures.   
 

2.280 Extended Purchasing – Deleted NA    
 

2.290 Environmental Provision – Deleted NA    
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2.300 Deliverables – Deleted NA 
 

2.310 Software Warranties – Deleed NA 
 

2.320 Software Licensing – Deleted NA 
 

2.330 Source Code Escrow – Deleted NA 
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Glossary 
 
Days Means calendar days unless otherwise specified. 

24x7x365 Means 24 hours a day, seven days a week, and 365 days a year (including the 
366th day in a leap year). 

Additional Service 
Means any Services/Deliverables within the scope of the Contract, but not 
specifically provided under any Statement of Work, that once added will result in the 
need to provide the Contractor with additional consideration.   

Audit Period See Section 2.110 

Business Day 

Whether capitalized or not, shall mean any day other than a Saturday, Sunday or 
State-recognized legal holiday (as identified in the Collective Bargaining Agreement 
for State employees) from 8:00am EST through 5:00pm EST unless otherwise 
stated. 

Blanket Purchase 
Order 

An alternate term for Contract as used in the States computer system.   

Business Critical Any function identified in any Statement of Work as Business Critical. 
Chronic Failure Defined in any applicable Service Level Agreements. 
Deliverable Physical goods and/or commodities as required or identified by a Statement of Work 
DTMB Michigan Department of Technology, Management and Budget 

Environmentally 
preferable products 

A product or service that has a lesser or reduced effect on human health and the 
environment when compared with competing products or services that serve the 
same purpose. Such products or services may include, but are not limited to, those 
that contain recycled content, minimize waste, conserve energy or water, and 
reduce the amount of toxics either disposed of or consumed. 

Excusable Failure See Section 2.244. 

Hazardous material 
Any material defined as hazardous under the latest version of federal Emergency 
Planning and Community Right-to-Know Act of 1986 (including revisions adopted 
during the term of the Contract). 

Incident Any interruption in Services. 

ITB A generic term used to describe an Invitation to Bid.  The ITB serves as the 
document for transmitting the RFP to potential bidders 

Key Personnel Any Personnel designated in Article 1 as Key Personnel. 

New Work 
Any Services/Deliverables outside the scope of the Contract and not specifically 
provided under any Statement of Work, that once added will result in the need to 
provide the Contractor with additional consideration. 

Ozone-depleting 
substance 

Any substance the Environmental Protection Agency designates in 40 CFR part 82 
as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride, and methyl chloroform; or (2) Class II, including, but not limited to, 
hydro chlorofluorocarbons 

Post-Consumer 
Waste 

Any product generated by a business or consumer which has served its intended 
end use, and which has been separated or diverted from solid waste for the purpose 
of recycling into a usable commodity or product, and which does not include post-
industrial waste. 

Post-Industrial 
Waste 

Industrial by-products that would otherwise go to disposal and wastes generated 
after completion of a manufacturing process, but do not include internally generated 
scrap commonly returned to industrial or manufacturing processes. 

Recycling 

The series of activities by which materials that are no longer useful to the generator 
are collected, sorted, processed, and converted into raw materials and used in the 
production of new products. This definition excludes the use of these materials as a 
fuel substitute or for energy production. 

Deleted – Not 
Applicable 

Section is not applicable or included in this RFP.  This is used as a placeholder to 
maintain consistent numbering. 

Reuse Using a product or component of municipal solid waste in its original form more than 
once. 
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RFP Request for Proposal designed to solicit proposals for services 
Services Any function performed for the benefit of the State. 

Source reduction 
Any practice that reduces the amount of any hazardous substance, pollutant, or 
contaminant entering any waste stream or otherwise released into the environment 
prior to recycling, energy recovery, treatment, or disposal. 

State Location Any physical location where the State performs work.  State Location may include 
state-owned, leased, or rented space. 

Subcontractor 
A company Contractor delegates performance of a portion of the Services to, but 
does not include independent contractors engaged by Contractor solely in a staff 
augmentation role. 

Unauthorized 
Removal 

Contractor’s removal of Key Personnel without the prior written consent of the State. 

Waste prevention Source reduction and reuse, but not recycling. 

Waste reduction and 
Pollution prevention 

The practice of minimizing the generation of waste at the source and, when wastes 
cannot be prevented, utilizing environmentally sound on-site or off-site reuse and 
recycling.  The term includes equipment or technology modifications, process or 
procedure modifications, product reformulation or redesign, and raw material 
substitutions.  Waste treatment, control, management, and disposal are not 
considered pollution prevention, per the definitions under Part 143, Waste 
Minimization, of the Natural Resources and Environmental Protection Act (NREPA), 
1994 PA 451, as amended. 

Work in Progress A Deliverable that has been partially prepared, but has not been presented to the 
State for Approval. 

Work Product 
Refers to any data compilations, reports, and other media, materials, or other 
objects or works of authorship created or produced by the Contractor as a result of 
an in furtherance of performing the services required by this Contract.   
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Attachment A - Cost Tables 
 

Table 1: Summary of the Contract Cost 

Cost Categories Cost ($)  Comments 
Support & Maintenance Total for years 1 -5. 
(Table 2) $333,420.34  

Reserve bank of hours for services to be supported 
by separate statements of work mutually agreed 
upon through 5 year contract term (Table 3) 

$500,000.00  

Total Project Cost $833,420.34   
 
 

Table 2: Five Years Recurring Cost: Maintenance and Support 
Cost Categories Cost ($)  Comments 

Support & Maintenance  (10/1/10 – 9/30/11) $64,069.52 

Support & Maintenance  (10/1/11 – 9/30/12)  $65,350.91 

Support & Maintenance  (10/1/12 – 9/30/13)  $66,657.92 

Support & Maintenance  (10/1/13 – 9/30/14)  $67,991.08 

Support & Maintenance  (10/1/14 – 9/30/15) $69,350.91 

 

Total Support & Maintenance (5 years)  $333,420.34  

 
 
Table 3: Reserve Bank of Hours 

Proposed Staffing Firm Fixed 
Hourly Rate 

Project Manager $163.49 

System Analyst $126.40 

Software Engineer $130.52 

Quality Assurance / Quality Control $109.30 

Technical Writer $109.30 

Trainer $109.30 
 

1. Hourly rates quoted are firm, fixed rates for the duration of the Contract. Travel and other expenses will 
not be reimbursed.  “Estimated Hours” and “Extended Price” are non-binding and will be used at the 
State’s discretion to determine best value to the State. The State will utilize the fully loaded hourly rates 
detailed above for each staff that will be used as fixed rates for responses to separate statements of 
work. 

 
2. The State intends to establish funding for up to 2000 hours for the term of the Contract.  Actual funding 

for will occur on a yearly basis, and there is no guarantee as to the level of funding. 
 
**Services will be dependent upon mutually agreed upon statement(s) of work between the Contractor and the 
State of Michigan. Once agreed to, the Contractor must not be obliged or authorized to commence any work to 
implement a statement of work until authorized via a purchase order issued against this contract 
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Attachment B- Vendor Agreements 
 

STaCS-DB Enterprise™ Support & Maintenance 
 

1. Maintenance and technical support to be provided by STaCS on the following terms: 
1.1. STaCS agrees to provide technical support to Licensee for the STaCS Product in accordance with this 

Schedule for the Maintenance Fee payable in advance. 

1.2. STaCS will provide technical support for the most recent version and immediate preceding version of 
the STaCS Product and any Updates and Upgrades, if acquired by Licensee, such that the STaCS 
Product will operate in conformity with the Documentation, in all material respects. 

1.3. STaCS will provide telephone, fax, web-based, and electronic mail support on technical issues between 
the hours of 8:00 and 16:00 (Eastern Time) on business days.  

1.4. STaCS will provide workarounds, error corrections and software fixes for reported problems within a 
commercially reasonable period of time taking into account the priority level of the reported problem.  

1.5. The Licensee will report incidents using the web-based Incident Tracking facility provided by STaCS.  
The Licensee shall describe the nature of the incident and provide details of the circumstances of its 
occurrence. 

1.6. From time to time, STaCS will make available to the client the following: 

1.6.1. fixes for known bugs or errors in the STaCS Product; 

1.6.2. available work arounds; and/or 

1.6.3. resolutions, error corrections or bug fixes. 

1.7. Maintenance and technical support does not include: 

1.7.1. custom programming services; 

1.7.2. training; 

1.7.3. hardware and related supplies;  

1.7.4. any support services provided at the client site. 

1.8. Service Limitations.  Services provided are limited to those expressly defined herein and do not 
include additions, modifications or adjustments to the STaCS Product to correct any Defect or Non-
Conformity where: 

1.8.1. the use of the STaCS Product in combination with apparatus, systems, products or services 
where such combination was not provided, proposed or recommended by STaCS or 
contemplated in the Documentation; or 

1.8.2. the STaCS Product was altered or modified after delivery thereof by STaCS, if such alteration or 
modification is made by a person other than STaCS and other than on STaCS’s authority, 
direction, request or specification; or 

1.8.3. Licensee fails to incorporate any Update that STaCS has provided to Licensee. 

1.9. Licensee agrees that the Agreement applies equally to all maintenance and technical support elements 
supplied by STaCS, such as corrective code, enhancements, Updates and Upgrades as if they were 
originally included in the STaCS Product. 

1.10. STaCS shall not be liable for delay or failure in performance resulting from acts beyond its control, 
including, but not limited to acts of God, acts of war, riot, fire, flood, or other disaster, acts of 
government, strike lockout or communication line or power failures.  Performance times shall be 
extended for a period of time equivalent to the period of delay. 

 


